सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA77496765136797R
Certificate Issued Date	:	21-Aug-2019 12:53 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0879009378118159R
Purchased by	:	GNANENDRA MURTY M D
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION B B M P
Second Party	:	GNANENDRA MURTY M D
Stamp Duty Paid By	:	GNANENDRA MURTY M D
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/395/2019-20, Dtd : 21-09-2019

1.This Agreement, entered this day Twenty one of Nine 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri.Gnanendra Murty M.D #410,Balaji Nilaya 5th Main,4th Cross Kengeri Setelite Town Bengaluru - 560060(Here in called Contractor) of Other part

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Filling of potholes main and cross raods in Dasarahalli ward no 15		
Est Cost:	10.00	Est Cost:	Indent No:34753
Job Code:	015-20-000002		PCode-1771
Administrative Approval:	EE/DD/AS/122/19-20, Dt:17.06.2019		
Technical Sanction:	EE/DD/TS/56/18-19, Dt:30.01.2019		
Tender Notification No& Date:	BBMP/EE/DD/Ten/15/2018-19, Dt:04.02.2019		

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract **Rs. 8,36,496.00** Rupees (Eight Lakhs Thirty Six Thousand Four Hundred Ninety Six only) (Which is-1.03 % Below to SR -2018-19 + 12% GST Additional Add) Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	12,500.00			E-procurement
Different Amount	9,000.00	853189	23.08.2019	Canara Bank Kengeri Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Scanned with CamScanner